
RNT Master Plan
Program Estimate

Alternative 1 ‐ Traditional Graded RSA

RW16 RSA Grading $13,780,000
Seaplane Dock $750,000
Relocate Channel $13,200,000
RW34 RSA Grading (including land acquisition) $23,842,200
Relocate Perimeter Road $437,500
Relocate Renton Ave./Airport Way $5,863,740
RW34 Blast Fence $400,000

TOTAL PROJECTS $44,493,440
MOBILIZATION (10%) $4,449,344

CONTINGENCY (25%) $11,123,360
GRAND TOTAL (ROUNDED) $60,100,000

X:\3089600\130659.01\TECH\cost est\Alternatives Costs.xlsx 8/6/2015 1‐Graded RSA



RNT Master Plan
Program Estimate

Alternative 2 ‐ Declared Distances with South Shift

Seaplane Dock $750,000
Relocate Channel $14,050,000
RW34 Extension/RSA Grading (including land acquisition) $26,137,900
Airport Way/Rention Ave. Tunnel $42,600,000
RW34 Blast Fence $800,000

TOTAL PROJECTS $84,337,900
MOBILIZATION (10%) $8,433,790

CONTINGENCY (25%) $21,084,475
GRAND TOTAL (ROUNDED) $113,900,000

X:\3089600\130659.01\TECH\cost est\Alternatives Costs.xlsx 8/6/2015 2‐Dec Dist South Shift



RNT Master Plan
Program Estimate

Alternative 3 ‐ Declared Distances with North Shift

Seaplane Dock $750,000
RW16/Taxiway A Extension/RSA Grading $28,124,500
Relocate Channel $13,200,000

TOTAL PROJECTS $42,074,500
MOBILIZATION (10%) $4,207,450

CONTINGENCY (25%) $10,518,625
GRAND TOTAL (ROUNDED) $56,900,000

X:\3089600\130659.01\TECH\cost est\Alternatives Costs.xlsx 8/6/2015 3‐Dec Dist North Shift



RNT Master Plan
Program Estimate

Alternative 4 ‐ EMAS with South Shift

Relocate Channel $14,050,000
RW16 (Depart) EMAS $4,200,000
RW34 (Depart) EMAS $4,200,000
RW34 Extension $2,664,000
Relocate Perimeter Road $437,500
Relocate Renton Ave./Airport Way (including land acquisition) $25,925,640
RW34 Blast Fence $800,000

TOTAL PROJECTS $52,277,140
MOBILIZATION (10%) $5,227,714

CONTINGENCY (25%) $13,069,285
GRAND TOTAL (ROUNDED) $70,600,000

X:\3089600\130659.01\TECH\cost est\Alternatives Costs.xlsx 8/6/2015 4‐EMAS South Shift



RNT Master Plan
Program Estimate

Alternative 5 ‐ EMAS with North Shift

Seaplane Dock $750,000
Relocate Channel $14,050,000
RW34 (Depart) EMAS (including pier) $17,303,280
RW16 (Depart) EMAS $4,200,000
Relocate Perimeter Road $127,000
Taxiway A $328,000
Taxiway B $418,000
RW34 Blast Fence $800,000

TOTAL PROJECTS $37,976,280
MOBILIZATION (10%) $3,797,628

CONTINGENCY (25%) $9,494,070
GRAND TOTAL (ROUNDED) $51,300,000

X:\3089600\130659.01\TECH\cost est\Alternatives Costs.xlsx 8/6/2015 5‐EMAS North Shift


	Alt 1 Est - Graded RSA
	Alt 2 Est - Dec Dist South Shift
	Alt 3 Est - Dec Dist North Shift
	Alt 4 Est - EMAS w South Shift
	Alt 5 Est - EMAS w North Shift

