



AIRPORT SIGN TO BE MODIFIED, TYPICAL. SEE SHEET G1.4 FOR PROJECT PHASING

TAXIWAY B REHABILITATION, SEE SHEETS G1.1 THRU G1.3 FOR PROJECT PHASING

GENERAL NOTES:

CONTRACTOR SHALL BE TRAINED BY THE AIRPORT FOR SAFETY AND DRIVING ON THE AIRPORT. CONTRACTOR SHALL ALSO BE TRAINED AND EQUIPPED WITH AN AIRPORT RADIO OR ACCOMPANIED BY AN AIRPORT ESCORT.
 THE AIRPORT SHALL COORDINATE ANY TAXIWAY OR RUNWAY CLOSURES THAT ARE REQUIRED DURING CONSTRUCTION.
 SIGNAGE MODIFICATIONS SHALL BEGIN IN THE NORTHWEST CORNER OF THE AIRFIELD AND FLOW IN A COUNTERCLOCKWISE DIRECTION AS SHOWN. TO THE GREATEST PRACTICAL EXTENT, WORK AT EACH SIGN SHALL BE COMPLETED BEFORE MOVING ON TO THE NEXT SIGN LOCATION.

DATUM:

VERTICAL DATUM: NAVD 88 PER RENTON MUNICIPAL AIRPORT RUNWAY 16/34 RESURFACING SURVEY CONTROL PLAN SHEET C1.01 DATED 01-25-10.
 HORIZONTAL DATUM: NAD83/91 PER RENTON MUNICIPAL AIRPORT RUNWAY 16/34 RESURFACING SURVEY CONTROL PLAN SHEET C1.01 DATED 01-25-10. PUBLISHED COORDINATES FOR BMS 6, 7, 8 & 10 WERE HELD.
 BENCHMARKS:
 BM 7: ELEV. = 2219
 BM 10: ELEV. = 2255

LEGEND:

-  CONTRACTOR STAGING AND STOCKPILE AREA
-  WORK AREA
-  CONTRACTOR HAUL AND ACCESS ROUTE



CALL 48 HOURS BEFORE YOU DIG
1-800-424-6666

PRELIMINARY

NOTE: 1" DOES NOT MEASURE 1" IF ADJUST SCALES ACCORDINGLY.

CITY OF RENTON - RENTON MUNICIPAL AIRPORT	
NORTH TAXIWAY B REHAB-AIRPORT SIGNAGE	
PROJECT LAYOUT PLAN	
SCALE: AS NOTED	DESIGNER: WB
DATE: APRIL 2012	SHEET NO.: G1.0
FILE: 23-2010-007	CH: GM
	CHK: RH
	DATE: APRIL 2012
	FILE: 23-2010-007



728 134th Street SW · Suite 200
 Everett, Washington 98204
 Ph: 425 741-3800

NO.	DATE	BY	REVISION